CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Pwlic reporting burden for this collection of information is estimated to average 110 hours per respanse. including the time for
reviaving instructions, searching existing data sources, gathering and maintaining the data needed, and capleting and reviewing
the collection of information. Send caments regarding this burden estimate or any other aspect of this collection of informatian,
including suggestions for reducing this burden, to Department of Defense, Washi rters Services, Directorate for
Information Qperations and Reports, 1215 Jefferson Davis Higway, Suite 1204, Arlingtan, VA 222024302, and to the Office of
Managament and Budget, P Reduction Project (0704-0188), MWashington, OC 20503. Please 0O NOT RETURN  your form to either
of these addresses. Serd campleted form to the Goverrment Issuing Contracting Officer for the Contract/PR No. Tisted in Block £.

DI-MGMT-80227

CLIN 0001, 00100, 0014

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

CLIN 0004 B P ™ OTHER _ADMINISTRATIVE

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

RO DESALINATION PLANT N00024-97-NR-54014

1. DATA TTEM NO. | 2. TITLE OF DATA ITEM 3. SBITTLE 17. PRICE GRAP

CONTRACTOR'S PROGRESS, STATUS,

Boo1 AND MANAGEMENT REPORT

4. AUTHRITY (Data Acquisition Docurent No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
NAVSEA 03Z13 TOTAL FRICE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Rwlic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and caipleting and reviewing
the collection of information. Send coments regarding this burden estimate or any other aspect of this collection of informatian,
including suggestions for reducing this burden, to Department of Defense, Washi rters Services, Directorate for
Information (perations and Reports, 1215 Jefferson Davis Higway, Suite 1204, Arlingtm, W 222024302, and to the Office of

t and Budget, Paperwork Reduction Project (0704-0188). Washington, DC 20508. Please [0 NOT RETLRN  your form to either
of these addresses. Send campleted form to the Goverrmant Issuing Contracting Officer for the Contract/PR No. listed in Block E.

DD Form 1423-1, JUN 390

Previous editions are obsolete. Page 2 of 10 Pages

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B ™ X ™ OTHR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT NOO024-97-NR-54014
. DATA ITEM 0. | 2. TITLE OF DATA 1TEM 3. IBIITE 17, PRICE GROP
TEST PROCEDURE PRODUCTION
B002
7. AUTHRITY (Data Acquisition Docment No.) | 5. CONIRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIATED
DI-NDTI-80603 CLIN 0001, 0010, 0014 NAVSEA 03713 TOTAL PRICE
7. D 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION . DISTRIBUTION
LT REQUIRED ONE/R 6 MAC IS
8. AP CIE 11, AS OF DATE 13 QAT [ SPSEQENT o AIRESSEE — T il
A 15 DARC Reg Repro
16. RMRGS NSWC 1
BLK 8- APPROVAL SHALL BE BASED ON COMPLIANCE WITH SEA 03713 1
ATTACHMENTS 1 AND 2 AND TECHNICAL CONTENT. ALLOW 30 DAYS
FOR GOVERNMENT REVIEW.
LM —=lpo 2] 0
G. PREPARED BY H. DATE T. APPROVED BYon 7. DATE
INA R. WATSON, SEA 03F211 01/14/97 }gg&)&%@m WANNCER 01/14/97
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Rblic reporting burden for this collection of information is estimated to average 110

hours per response,

including suggestions for
Information aggjeratfms agd

reviewing instructions, searching existing data
the collection of information. Serd camments

Budget,
addresses.  Serd caipl

regarding this burden estimate or any
reaucing this burden, to Department of Defense, Washi

Reports, 1215 Jefferson Davis Highway,
Reduction Project (0704-0188), Washingtan. DC 20503. Please DO NOT

Seurces.  gathering and maintaining the data needed. and c

including the time for
aipleting and reviewing

other aspect of this collection of informatian,

rters  Services.
. Suite 1204, Arlington, VA 222024302
RETLRN

Directorate for
and to the Office of
your form to either
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of eted form to the Goverrment Issuing Contracting Officer for the Contract/R Mo listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B w X ™ OTHR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT NO0024-97-NR-54014
1. DATA TTEM NO. | 2. TITLE OF DATA TTEM 3. SBIITLE 17. RRICE GRapP
TEST/INSPECTION REPORTS PRODUCTION
B0O03
4. AUTHRITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-NDTI-808094 CLIN 0001, 0010, 0014 NAVSEA 03Z13 TOTAL PRICE
7. 0250 REQ | 9. DIST STATEMINT | 10. FREQUENCY 12. [ATE OF FIRST SUBMISSICN| 14 DISTRIBUTION
LT RQUIRD OTIME 30 DATC e
8. AP QTF 11. AS OF ATE 13. %Iglgfsﬂlﬂw a. ADDRESSEE — Firal
Reg |Repro
16. REMARKS NSWC 1
SEA 03713 1
5 TUA @ ———10 2|0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
INA R, WATSON, SEA 03F211 01/14/97 I ‘Mgéﬂ 01/14/97
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Form Approved
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the collection of information.
including suggestions for reducing this burden, to Departmant of Defense,  Washi
Information (perations and Reports, 1215 Jefferson Davis Higway,

and Buget,  Paperwork Reduction Project (0704-0188). Washington, OC 20603.

Pwlic reporting burden for this collection of information is estimated to average 110 heurs per response,
reviewing instructions, searching existing data sources,  gathering and maintaining the data needed. and camp
Serd comments regarding this burden estimate or any other aspect of this collection of information,
He rters Services,
Suite 1204, Arlington, VA 222024302, and to the Office of
Please DO NOT RETURN your form to either

including the time for
Teting and reviewing

Directorate for

BLK 10: Plan shall be submitted whenever Contractor schedules any

production testing to be performed under CLIN 000].

B.TOAL @ ——sl 03] 0

H. DATE
01/14/97

G. PREPARED BY
INA R. WATSON, SEA 03F211 *

L lénglgg}/ %gtyson

IR RO YRA AR,

J. DATE
01/14/97
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of these addresses. Send caipleted form to the Goverrment Issuing Contracting Officer for the Cantract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B ™ X ™ OTHR
D. SYSTEM/ITEM E. CONTRACTIPR NO. F. CONTRACTOR
RO DESALINATION PLANT NO0024-97-NR-54014
1. DATA TTEM ND. | 2. TTTLE OF DATA 1TEM 3. SBITIE 17. PRI GROP

TEST PLAN NOTIFICATION OF
B004 PRODUCTION TESTS
4. ATHRITY (Gata Acquisition Docurent No.) | 5. COVTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-NDTI-80566 (SEE 16) CLIN 0001, 0010, 0014 NAVSEA 03713 TOTAL PRICE
7. 00250 REQ | 9. DIST STATRENT | 10. FREQUENCY 12 DATE CF FIRST SBMISSIN | 14 DISTRIBUTTON
LT RQUIRED ASREQ 30 DPTT TS
3. AP (OE 11 AS (F DATE 3. QUENT ok
e 2. ADDRESSEE o |7
Reg |Repro
16. REMRKS ’ NSWC 1
BLK 4: PARAs 10.2, 10.3.4 and 10.3.6 only apply. SEA 03213 7
DCMC I
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and

Pwlic reporting burden for this collection of information is estimated to a
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
the collection of information. Send caments regarding this burden estimate or any other aspect of this collection of information,
including suggestions  for reducing this burden, to Depa
Information (perations and Reports, 1215 Jefferson Davis Highway, Suite 124, Arlington,
Budget, Paperwork Recction Project (0704-0188). washington, 0C 20503. Please 00 NOT RETURN

riment of Defense,  Washington

Management
of these addresses. Serd caipleted form to the Goverrment Issuing Contracting Officer for the Cantract/BR No.

verage 110 hours per response,

including the time for
capleting and reviewing

rters Services. Directorate for
VA 222004302, and to the Office of
your form to either

minimum:
1. Originator of Request - Name/Phon

Routine=30 calendar days.

4. Title of Change.

6. Need for Change.
7. Effect on Delivery Schedule.
8. Effected Documentation and Extent

BLK 8: Approval shall be based upon
requests and its technical merit. Allow

approval VIA DCMC-QAR.

Content. Engineering Change Proposals (ECPs) shall be prepared in
contractor format and shall contain the following information as a

2. Requested Priority - Emergency=48 hrs, Urgent=15 calendar days,
3. ECP number that is unique to manufacturer’s CAGE Code.

5. Description of proposed change (supporting documentation, such
as drawings, skeiches, calculations, or financial analysis, needed
to clarify/justify the change request shall be included).

9. Cost to Government with Explanation.”

review. The proposed priority assigned by the Contractor will stand
unless the Government has a valid reason for changing the priority.
The Government will inform the Contractor when the priority of an
ECP is changed. Approval/Resolution/Action required for the ECP
shall be sent to the Contractor via separate letter. All ECPs

shall be forwarded to NSWC with a copy to SEA 03Z13 for approval
VIA the DCMC Quality Assurance Representative (QAR) for review of
ECP classification. Class I ECPs shall be forwarded to SEA 024 for

BLK 10: Whenever engineering changes are required.

BLKS 12/13: Requests for ECPs shall be submitted within 10 days
after the need is recognized or justification is available.

The Contractor shall not estimate ECP price on DD Form 1423, Blks

e No/Date prepared.

of Revision.

the completeness of the

30 days for Government

17 and 18. L. TOA ——0|4]|0
G. PREPARED BY H. DATE T..APPROVED BV J. DATE
REA AT S T LY A
INA R. WATSON, SEA 03F211 01/14/97 NER WMUN\ SEXF 93F9F 01/14/97
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listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B w_X ™ OTHR
D. SYSTEM/ITEM £. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT N00024-97-NR-54014
1. DATA ITEMNO. { 2. TITLE OF DATA ITEM 3. SBMIILE 17. PRICE GROP
ENGINEERING CHANGE PROPOSAL (ECP)

B0OO5
4. AUTHIRITY (Data Acquisition Docment No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-CMAN-806394 (SEE 16) CLIN 0001, 0010, 0014 NAVSEA 03213 TOTAL FRICE
7. D 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. [ATE OF FIRST SBMISSIOV . DISTRIBUTION
LT REUIRED ASREQ SEE 16 e
8. APP COE 11. AS OF DATE 13. QUTE @ SESEQENT 2 ADRESSEE — T Tl
A SEE 16 Reg |Reoro
16. REMRKS DCMC QAR 2

BLK 4: Replace para 7.1 with the following: "This Data Item NSWC

Description (DID) contains the content requirements for engineering

changes.” Replace para 10.2 with the following: "Format and SEA 03Z13 1




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and caipleting and reviewing
the collection of information. Send caments regarding this burden estimate or any other aspect of this collection of informatian,
including suggestions  for reducing this burden, to Department of Defense, Washington | rters Services, Directorate for
Information Cperations and Reports, 1215 Jefferson Davis Higway, Suite 1204, Arlingtan, VA 222024302, and to the Office of

Rwlic reporting burden for this collection of information is estimated to average 110 hours per response, including the time fc

t and Budget,  Paperwork Reauction Project (0704-0188). Washington, DC 20503. Please 00 NOT RETURN your form to either

Managaren
of these addresses. Serd capleted form to the Goverrment Issuing Contracting Officer for the Contract/PR No. Tisted in Block E.

A
CLIN 0004 B w_X ™ OTHR

CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0.
RO DESALINATION PLANT N0O0024-97-NR-54014

SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

B006

1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SBTITLE

REQUEST FOR DEVIATION (RFD)

17. RIG Rap

4. ATTHRITY (Data Acquisition Document No.) | 5. CONTRACT REFEREMCE 6. REQUIRING OFFICE
DI-CMAN-80640A (SEE 16) CLIN 0001, 0010, 0014 NAVSEA 03213

7. DD 250 REQ | 9. DIST STATBENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT

RWIRED ASREQ SEE 16

b. QPIES

A

18. ESTIMATED
TOIAL RICE

8. APP (E 11. AS OF TATE 13 %I%'Igﬁfaﬂw 3. ADRESSEE FraT

Oraft

SEE 16 Reg |Repro

16. REMARKS DCMC QAR

2
BLK 4: Replace para 7.1 with the following: "This Data Item NSWC 1
Description (DID) contains the content requirements for requests
for deviations. " Replace para 10.2 with the following: "Format and SEA 03713 1

Content. Requests for Deviation shall be prepared in contractor

format and shall contain the following information as a minimum:
1. Originator of Request - Name/Phone No/Date prepared.

2. Requested Priority - Emergency =48 hours, Urgent=15 calendar

days, Routine=230 calendar days.
3. Recurring Deviation - Yes/No.

4. RFD that is unique to manufacturer’s CAGE Code.

5. Identify which units are affected by lot number, serial numbers
of the affected units, etc.

6. Title of Deviation.

7. Description of Proposed Deviation (Supporting documentation,
such as drawings, sketches, calculations, or financial analysis,

needed to clarify/justify the deviation request shall be included.)

8. Need for Deviation.
9. Effect of Delivery Schedule.

10. Effected Documentation and Extent of Revision.

11. Cost to Government with explanation.”

BLK 8: Approval shall be based upon the completeness of the
request and its technical merit. Allow 30 days for Government

review. The proposed priority assigned by the Contractor will stand

unless the Government has a valid reason for changing the priority.
The Government will inform the Contractor when the priority of a

deviation has changed. Approval/Resolution/Action required for the

deviation shall be sent to the Contractor via separate letter. All
deviations shall be forwarded to NSWC with a copy to SEA 03Z13 for

approval VIA the DCMC Quality Assurance Representative (QAR) for

review of deviation classification.
BLK 10: Whenever deviations are required.

BLKS 12/13: Provide data within 10 days after need for deviation is

recognized or justification is available. The Contractor shall not
estimate deviation prices on DD Form 1423, Blks 17 and 18. LA ——0|4]0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
INA R. WATSON, SEA 03F211 01/14/97 Ing.RY%gEA 03F211 01/14/97

DD Form 1423-1, JUN 90 Previous edi sy Ok Ld IMAMAGERR Page 6 of __10 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item)

OMB No. 0704-0188

PwTic reporting burden for this collection of information is estimated to average 110 hours per response.  including the time for
revieving instructions.  searching existing data sources,  gathering and maintaining the data %eded and carp]etin_i]y and reviewing
the collection of information. Send coments regarding this burden estimate or any other aspect of this collection of information.
including suggestions for reducing this burden, to Department of Defense, Washington rters Services, Directorate for

Information (perations and Reports, 1215 Jefferson Davis Higmay, Suite 12,
t and Budget.  Paperwork Reauction Project (0704-0188), Washington. DC

Arlington, VA 222024302, and to the Office of
20903. Please DO NOT RETURN your form to either

of these addresses. Send caipleted form to the Govermmant Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Content. Requests for Waiver shall be prepared in contractor format
and shall contain the following information as a minimum:

1. Originator of Request - Name/Phone No/Date prepared.

2. Requested Priority - Emergency=48 hours, Urgent=15 calendar
days, Routine=30 calendar days.

3. RFW number that is unique to manufacturer’s CAGE Code.

4. Recurring Waiver - Yes/No.

5. Identify which units are affected by lot number, serial numbers
of the affected units, etc.

6. Title of Waiver.

7. Description of Proposed Waiver (Supporting documentation, such
as drawings, sketches, calculations, or financial analysis, needed
to clarify/justify the waiver request shall be included.)

8. Need for Waiver.

9. Effect of Delivery Schedule.

10. Effected Documentation and Extent of Revision.

11. Cost to Government with explanation.”

BLK 8: Approval shall be based upon the completeness of the
request and its technical merit. Allow 30 days for Government
review. The proposed priority assigned by the Contractor will stand
unless the Government has a valid reason for changing the priority.
The Government will inform the Contractor when the priority of a
waiver has changed. Approval/Resolution/Action required for the
waiver shall be sent to the Contractor via separate letter. All
waivers shall be forwarded to NSWC with a copy to SEA 03713 for
approval VIA the DCMC Quality Assurance Representative (QAR) for
review of waiver classification.

BLK 10: Whenever waivers are required.

BLKS 12/13: Provide data within 10 days after need for waiver is
recognized or justification is available. The Contractor shall not
estimate waiver prices on DD Form 1423, Blks 17 and 18.

BL.TOAL ———| 0|40

DD Form 1423-1, JUN 90

G. PREPARED BY H. DATE traf FEROHED: 8K J. DATE
INA R. WATSON, SEA 03F211 01/14/97 SEARIOAIONISBIAGEZR! 01/14/97

Previous editions are obsolete. Page 7 of 10 Pages

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B w_ X ™ OTHR
D. SYSTEM/ITEM E. CONTRACT/PR NO. £. CONTRACTOR
RO DESALINATION PLANT N00024-97-NR-54014
1. DATA IT]M NO.| 2. TITLE OF DATA TTEM 3. SBTITLE 7. RRICE qapP
REQUEST FOR WAIVER (RFW)
B007
4. AUHRITY (Data Acquisition Document No. ) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. LSTIMATED
DI-CMAN-80641A4 (SEE 16) CLIN 0001, 0010, 0014 NAVSEA 03213 TOIAL PRICE
7. (D25 REQ | 9. DIST STATRMENT | 10. FREQLENCY 12. DATE OF FIRST SUBMISSION| 14. DISTRIBUTION
LT REUIRED ASREQ SEE 16 PRI
8. APP OO 11. AS OF DATE 13. %Iglgdﬂaﬂvr 4. ADRESSEF - Tial
A SEE 16 Reg [Repro
16. REMRXS DCMC QAR 2
BLK 4: Replace para 7.1 with the following: "This Data Item NSWC J;
Description (DID) contains the content requirements for requests
Jor waiver." Replace para 10.2 with the following: "Format and SEA 03713 1
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reviewing
the collection of information.
including suggestions  Tor reducing this burden,

Information a,(ﬁeratims and Reports, 1215 Jefferson Davis Hi

PuwTic reporting burden for this collection of information is estimated to average 110 hours
ieving instructions, searching existing data sources, gathering and maintaining the data needed, and
Serd caments regarding this burden estimate or any othe

to Department of Defense, Washington

including the time for

caipleting and reviewing

r aspect of this collection of information,

rters Services, Directorate for

dway, Suite 1204, Arlingtan, VA 222024302, and to the Office of
Meragament . Paperwork Reduction Project (0704-0188). Washington, OC 20503. Please 00 NOT RETURN
of these addresses. Send campleted form to the Goverrment Issuing Contracting Officer for the Contract/PR Mo.

your form to either
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DATE
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Tisted in Block E.
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY-
CLIN 0004 B P ™ OTHR ADMINISTRATIVE
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT NO0024-97-NR-54014
1. DATA TTBM N0.| 2. TITLE OF DATA ITEM 3. SBITILE 17. PRI GROLP
CONFERENCE AGENDA
B0OOS
4. ATTHRITY (Data Acquisitian Docurent No.) | 5. COVIRACT REFERENCE 6. REUIRING CFFICE 18. ESTIMATED
DI-ADMN-812494 CLIN 0001, 0010, 0014 NAVSEA 03Z13 TOTAL PRICE
7. 00 250 RQ | 9. DIST STATEENT | 10. FREGENCY 12. DATE OF FIRST SUBMISSIN | 14 DISTRIBUTION
LT REQUIRED ASREQ SEE 16 TS
8. AP (IE 11, /S OF ATE 1. UENT e
Y& PE o NORESEE [T Firl
SEE 16 Reg
16. RERKS NSWC 1
BLK 12/13: 30 DAYS PRIOR TO SCHEDULED CONFERENCE. SEA 03213 7
DCMC 1
SEA 03F211 I
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(1 Data Item) OMB No. 0704-0188

Awlic reporting burden for this collection of information 1s estimated to average 110 Fours per response,  including the time for
revieving instructions, searching existing data sources, gathering and maintaining the data needed, and caipleting and reviewing
the collection of information. Send camments regarding this burden estimate or any other aspect of this collection of informatian,
including suggestions for reducing this burden, to Department of Defense, Washington rters Services,  Directorate for
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Information (perations and Reports, 1215 Jefferson Davis Higway, Suite 1204, Arlingtcn, VA 222024302, and to the Office of
Management. and Budget,  Paperwork Reduction Project (0704-0188), Washingtan, DC 20503, Please DO NOT RETLRN  your form to either
Of these addresses. Send caipieted form to the Goverrment Issuing Cortracting Officer for the Contract/PR No. Tisted in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B P ™ OTHR ADMINISTRATIVE
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT N00024-97-NR-54014
1. DATA ITIM NO.| 2. TITLE OF DATA ITEM 3. SBTITLE 17. PRICE GROP
CONFERENCE MINUTES
B009
4. AUTHRITY (Data Acquisition Docurent No.) | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
DI-ADMN-812504 CLIN 0001, 0010, 0014 NAVSEA 03Z13 TOTAL PRICE
7. 0250 REQ | 9. DIST STATEMNT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED ASREQ SEE 16 e
8. APP (E 11. AS OF ATE 13. %Igﬁfsfaﬂ/f 3. ADRESSEE - Firal
SEE 16 Reg |Repro
16. REMARKS NSWC 1
BLKS 12/13: 30 DAYS AFTER SCHEDULED CONFERENCE. SEA 03Z13 1
SEA 03F211 1
DCMC 1
5. T @ ————0 | 4]0
. PREPARED BY H. DATE ._ABPR J. DATE
6. PR tnd R W5 2hn
INA R. WATSON, SEA O3F211 01/14/97 INAR; WATSON, FBA.VGIZT] 01/14/97




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Pwlic reporting burden for this collection of information is estimated to average 110 hours respanse,
reviewing instructions, searching existing data sources, gathering and maintaining the data p?negded and cap

including suggestions for reducing this burden, to Department of Defense, Washi rters Services,
Information Qperations and Reports, 1215 Jefferson Davis Higway, Suite 1204, Ar ington, VA 222024302,
and P Reduction Project (0704-0188), Washington, DC 20503,

including the time for
STt . ces, . Jeting and reviewing
the collection of information. Send caments regarding this burden estimgte or any other aspect of this collection of information,
Directorate for
and to the Office of
%}t , ) ] Please D0 NOT RETURN  your form to either
of addresses.  Send caipleted form to the Goverrment Issuing Catracting Officer for the Contract/PR No. Tisted in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
CLIN 0004 B P ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
RO DESALINATION PLANT N00024-97-NR-54014

1. DATA ITEM NO.| 2. TITLE OF DATA ITEM 3. SBTTE

FAILURE REPORT

Bo10

7. RIGE GOP

5. CONTRACT REFERENCE 6. REQUIRING OFFICE
CLIN 0001, 0010, 0014 NAVSEA 03713

4. AUTHRITY (Data Acquisition Document No.)
DI-R-21598

7. [0 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14

DISTRIBUTION

IT REQUIRED
8. AP OE

AS REQ SEE 16

11. AS OF DATE 13. %[gjgﬁfaﬂw

SEE 16

a. ATRESSEE

b. QPIES

18. ESTIMTED
TOTAL PRICE

Draft Final

Reg [Repro

16. REMRXS NSWC

1

BLKS 12/13: NLT 5 DAYS AFTER EACH FAILURE IS EXPERIENCED. SEA 03Z13

1

DbcMmc

013]0

H. DATE
01/14/97

G. PREPARED BY
INA R. WATSON, SEA 03F211

J. DATE
01/14/

DD Form 1423-1, JUN 90
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